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ATTACHMENT N

PRICING SCHEDULES

ATTACHMENT N: PRICING SCHEDULES
Pricing Schedule A - Total Evaluated Price

Pricing Schedule A summarizes the costs for all Contractor activities during the base contract period, including the design and implementation of the Medicaid Data Warehouse (MDW) Replacement/OHIP Data Mart Operational Support Project and five (5) years of operations and system change management activities. The Total Evaluated Price on this schedule should equal the sum of all other pricing schedule totals. A name, title and signature of authorized personnel are required on this pricing schedule. The NYSDOH preserves the option to receive line item reports on all costs. 
Pricing Schedule B – Phase 1 through Phase 3 Implementation Price  

Pricing Schedules B.1 through B.3 include all planning, design, construction, testing, and implementation costs for the Medicaid Data Warehouse (MDW) Replacement/ OHIP Data Mart Operational Support Project expressed as a fixed price that will be paid by each milestone and within each implementation phase. Note that certain phases can be completed concurrently.
Pricing Schedule C - Operations - Fixed Administrative Fee

In Pricing Schedules C.1 through C.5, the Offeror must specify a fixed annual price to operate the Medicaid Data Warehouse (MDW) Replacement/ OHIP Data Mart Operational Support Project for each year of the Operations Phase. At the time of the award, NYSDOH reserves the right to modify the payment schedule proposed by the Offeror to achieve a reasonably equitable distribution of payment. This price will represent all fixed Contractor costs including all costs for staff designated as fixed administrative cost staff (key staff, core staff and the following development staff: Training Specialist, Business Analyst, Help Desk Agent and Quality Assurance Specialist). It shall include all infrastructure costs, including facility lease, hardware, system software licenses, costs associated with fixed levels of personnel, and any other such costs. The Offeror is required to show the components of the fixed annual price.

Pricing Schedule D – Operations - System Change Management Staff Price
In Pricing Schedules D.1 through D.6, the Offeror must specify the hourly rate and number of proposed staff and the annual hours for each of the system change management labor categories and the aggregated yearly price required for each year of the Operations Phase. The aggregated yearly price will account for 27,000 hours of system change management development exclusive of key and core staff which will be treated as a fixed administrative staff
The rates proposed for each contract year shall remain fixed for the term of the contract. These rates shall also be used to develop price quotations for temporary use of additional resources or for permanent increases in the size of the system change management staff component.

Total Evaluated Price

PRICING SCHEDULE A

	Pricing Element
	
	
	Contract Year 1
	
	Contract Year 2
	
	Contract Year 3
	
	Contract Year 4
	
	Contract 

Year 5
	
	Contract 

Year 6
	
	Total

	
	
	
	(7/1/09 – 6/30/10)
	
	(7/1/10 – 6/30/11)
	
	(7/1/11 – 6/30/12)
	
	(7/1/12 – 6/30/13)
	
	(7/1/13 – 6/30/14)
	
	(7/1/14 – 6/30/15)
	
	

	
	
	
	
	
	
	
	
	
	
	
	 
	
	 
	
	

	Implementation - Data Warehouse (Phase  1) 
	
	
	$   
	
	$   N/A
	
	$   N/A
	
	$   N/A
	
	$   N/A
	
	$   N/A
	
	$

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Implementation - Data Warehouse (Phase  2)
	
	
	$  N/A
	
	 $
	
	$   N/A
	
	$   N/A
	
	$   N/A
	
	$   N/A
	
	$

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Implementation - Data Warehouse (Phase 3)
	
	
	$  N/A
	
	 $  N/A
	
	$
	
	 $   N/A
	
	$   N/A
	
	$   N/A
	
	$

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Operations – Fixed Administration Price 
	
	
	$  N/A
	
	$
	
	$
	
	$
	
	$
	
	$
	
	$

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Operations – System Change Management Staff Price
	
	
	$  
	
	$
	
	$
	
	$
	
	$
	
	$
	
	$

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Total Evaluated Price
	
	
	$
	
	$
	
	$
	
	$
	
	$
	
	$
	
	$


Implementation Price  
PRICING SCHEDULE B.1
Offerors must enter their price for each Phase 1 milestone during the contract year.  Payment will occur upon successful completion of each milestone.  All milestones in this phase are limited to 25% of the total contract value and must be completed by June 30, 2010. 
	
	Percentage of

Total Phase 1 Payments
	
	Implementation Phase Contract Year 1 
(7/1/2009 – 6/30/2010)
	
	

	
	
	
	
	
	

	Completion of Project Initiation & Planning (B.1 only)
	5%
	
	$
	
	

	Completion of Phase Initiation Planning & Scope
	5%
	
	$
	
	

	Completion of Requirements & Analysis and Documentation
	15%
	
	$
	
	

	Completion of Business and Technical Design
	15%
	
	$
	
	

	Completion of Development
	15%
	
	$
	
	

	Delivery of Comprehensive Testing Plan 
	20%
	
	$
	
	

	Implementation of Operations
	25%
	
	$
	
	

	
	
	
	
	
	

	Implementation Phase 1 Totals

(Carry to Schedule A)
	 
	
	$                                     *
	
	

	* Phase 1 capped at 25% of total contract value
	
	
	 
	
	

	
	
	
	
	
	


Implementation Price  

PRICING SCHEDULE B.2
Offerors must enter their price for each Phase 2 milestone during the contract year.  Payment will occur upon successful completion of each milestone.  All milestones in this phase are limited to 5% of the total contract value and must be completed by June 30, 2011. 

	
	Percentage of

Total Phase 2 Payments
	
	
	Implementation Phase 2 Contract Year 2 (7/1/2010 - 6/30/2011)
	
	

	
	
	
	
	
	
	

	Completion of Phase Initiation Planning & Scope
	5%
	
	
	$
	
	

	Completion of Requirements & Analysis and Documentation
	15%
	
	
	$
	
	

	Completion of Business and Technical Design
	15%
	
	
	$
	
	

	Completion of Development
	15%
	
	
	$
	
	

	Delivery of Comprehensive Testing Plan 
	20%
	
	
	$
	
	

	Implementation of Operations
	30%
	
	
	$
	
	

	
	
	
	
	
	
	

	Implementation Phase 2 Totals

(Carry to Schedule A)
	 
	
	
	$                                    *
	
	

	* Phase 2 capped at 5% of total contract value
	
	
	
	 
	
	 

	
	
	
	
	
	
	


Implementation Price  

PRICING SCHEDULE B.3
Offerors must enter their price for each Phase 3 milestone during the contract year.  All milestones in this phase are limited to 10% of the total contract value and must be completed by June 30, 2012. 

	
	Percentage of

Total Phase 3 Payments
	
	Implementation Phase 3 Contract Year 3 
(7/1/2011 - 6/30/2012)
	
	
	
	

	
	
	
	
	
	
	
	

	Completion of Phase Initiation Planning & Scope
	5%
	
	$
	
	
	
	

	Completion of Requirements & Analysis and Documentation
	15%
	
	$
	
	
	
	

	Completion of Business and Technical Design
	15%
	
	$
	
	
	
	

	Completion of Development
	15%
	
	$
	
	
	
	

	Delivery of Comprehensive Testing Plan 
	20%
	
	$
	
	
	
	

	Implementation of Operations
	30%
	
	$
	
	
	
	

	
	
	
	
	
	
	
	

	Implementation Phase 3 Totals

(Carry to Schedule A)
	 
	
	$                                      *
	
	
	
	

	* Phase 3 capped at 10% of total contract value
	
	
	 
	
	 
	
	 

	
	
	
	
	
	
	
	


Operations - Fixed Administrative Fee

PRICING SCHEDULE C.1

The NYSDOH preserves the option to receive line item reports on all costs.
Contract Year 2 - (July 2010 to June 2011)   
	Pricing Elements
	
	
	
	

	
	
	
	
	

	Personnel-Related Costs*
	
	
	
	$ 

	
	
	
	
	

	Equipment Costs
	
	
	
	$

	
	
	
	
	

	Facility Costs
	
	
	
	$

	
	
	
	
	

	Other Operations Costs
	
	
	
	$

	
	
	
	
	

	Subcontracts
	
	
	
	$

	
	
	
	
	

	Corporate Allocations @ __________%
	
	
	
	$

	
	
	
	
	

	Markup @ __________%
	
	
	
	$

	
	
	
	
	

	Total Annual Price (Carry to Schedule A)
	
	
	
	$

	
	
	
	
	


*Enter daily rates for Key and Core Staff in Schedule C.1a

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.1a

The following table must be completed by all Offerors to indicate each staffing role and their associated payment rates. The NYSDOH will utilize information provided in this table to assess the applicable penalties outlined in section VII D of the RFP.  
Note when the Contractor assigns a staff resource to cover several roles, that person’s daily rate should be divided across the roles according to the number of hours needed to successfully perform the function of each role.   However, a key or core role cannot be shared by individuals. For planning purposes, a work day is considered 8 hours for contractor staff.   
	Role
	Type
	Daily Rate Per Full Time Equivalent (FTE) *

	Technical Architect
	Key Staff
	

	Data Architect
	Key Staff
	

	Extract, Transform, and Load (ETL) Architect
	Key Staff
	

	Data Access Architect
	Key Staff
	

	Metadata architect
	Key Staff
	

	Project Manager
	Key Staff
	

	Senior ETL Developer
	Core Staff
	

	Senior Query/Report Developer
	Core Staff
	

	Senior Data Modeler
	Core Staff
	

	Senior DBA
	Core Staff
	

	Senior Business Analyst
	Core Staff
	

	Senior Quality Assurance Specialist
	Core Staff
	

	security officer
	Core Staff
	


* The daily rate is fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.2

The NYSDOH preserves the option to receive line item reports on all costs.

Contract Year 3 - (July 2011 to June 2012)   
	Pricing Elements
	
	
	
	

	
	
	
	
	

	Personnel-Related Costs*
	
	
	
	$

	
	
	
	
	

	Equipment Costs
	
	
	
	$

	
	
	
	
	

	Facility Costs
	
	
	
	$

	
	
	
	
	

	Other Operations Costs
	
	
	
	$

	
	
	
	
	

	Subcontracts
	
	
	
	$

	
	
	
	
	

	Corporate Allocations @ __________%
	
	
	
	$

	
	
	
	
	

	Markup @ __________%
	
	
	
	$

	
	
	
	
	

	Total Annual Price (Carry to Schedule A)
	
	
	
	$

	
	
	
	
	


*Enter daily rates for Key and Core Staff in Schedule C.2a

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.2a

The following table must be completed by all Offerors to indicate each staffing role and their associated payment rates. The NYSDOH will utilize information provided in this table to assess the applicable penalties outlined in section VII D of the RFP.
Note when the Contractor assigns a staff resource to cover several roles, that person’s daily rate should be divided across the roles according to the number of hours needed to successfully perform the function of each role.   However, a key or core role cannot be shared by individuals. For planning purposes, a work day is considered 8 hours for contractor staff.   

	Role
	Type
	Daily Rate Per Full Time Equivalent (FTE) *

	Technical Architect
	Key Staff
	

	Data Architect
	Key Staff
	

	Extract, Transform, and Load (ETL) Architect
	Key Staff
	

	Data Access Architect
	Key Staff
	

	Metadata architect
	Key Staff
	

	Project Manager
	Key Staff
	

	Senior ETL Developer
	Core Staff
	

	Senior Query/Report Developer
	Core Staff
	

	Senior Data Modeler
	Core Staff
	

	Senior DBA
	Core Staff
	

	Senior Business Analyst
	Core Staff
	

	Senior Quality Assurance Specialist
	Core Staff
	

	security officer
	Core Staff
	


* The daily rate is fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   

Operations - Fixed Administrative Fee
PRICING SCHEDULE C.3
The NYSDOH preserves the option to receive line item reports on all costs.

Contract Year 4 - (July 2012 to June 2013)   
	Pricing Elements
	
	
	
	

	
	
	
	
	

	Personnel-Related Costs*
	
	
	
	$

	
	
	
	
	

	Equipment Costs
	
	
	
	$

	
	
	
	
	

	Facility Costs
	
	
	
	$

	
	
	
	
	

	Other Operations Costs
	
	
	
	$

	
	
	
	
	

	Subcontracts
	
	
	
	$

	
	
	
	
	

	Corporate Allocations @ __________%
	
	
	
	$

	
	
	
	
	

	Markup @ __________%
	
	
	
	$

	
	
	
	
	

	Total Annual Price (Carry to Schedule A)
	
	
	
	$

	
	
	
	
	


*Enter daily rates for Key and Core Staff in Schedule C.3a

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.3a

The following table must be completed by all Offerors to indicate each staffing role and their associated payment rates. The NYSDOH will utilize information provided in this table to assess the applicable penalties outlined in section VII D of the RFP.
Note when the Contractor assigns a staff resource to cover several roles, that person’s daily rate should be divided across the roles according to the number of hours needed to successfully perform the function of each role.   However, a key or core role cannot be shared by individuals. For planning purposes, a work day is considered 8 hours for contractor staff.   

	Role
	Type
	Daily Rate Per Full Time Equivalent (FTE) *

	Technical Architect
	Key Staff
	

	Data Architect
	Key Staff
	

	Extract, Transform, and Load (ETL) Architect
	Key Staff
	

	Data Access Architect
	Key Staff
	

	Metadata architect
	Key Staff
	

	Project Manager
	Key Staff
	

	Senior ETL Developer
	Core Staff
	

	Senior Query/Report Developer
	Core Staff
	

	Senior Data Modeler
	Core Staff
	

	Senior DBA
	Core Staff
	

	Senior Business Analyst
	Core Staff
	

	Senior Quality Assurance Specialist
	Core Staff
	

	security officer
	Core Staff
	


* The daily rate is fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   

Operations - Fixed Administrative Fee
PRICING SCHEDULE C.4
The NYSDOH preserves the option to receive line item reports on all costs.

Contract Year 5 - (July 2013 to June 2014)   
	Pricing Elements
	
	
	
	

	
	
	
	
	

	Personnel-Related Costs*
	
	
	
	$

	
	
	
	
	

	Equipment Costs
	
	
	
	$

	
	
	
	
	

	Facility Costs
	
	
	
	$

	
	
	
	
	

	Other Operations Costs
	
	
	
	$

	
	
	
	
	

	Subcontracts
	
	
	
	$

	
	
	
	
	

	Corporate Allocations @ __________%
	
	
	
	$

	
	
	
	
	

	Markup @ __________%
	
	
	
	$

	
	
	
	
	

	Total Annual Price (Carry to Schedule A)
	
	
	
	$

	
	
	
	
	


*Enter daily rates for Key and Core Staff in Schedule C.4a

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.4a

The following table must be completed by all Offerors to indicate each staffing role and their associated payment rates. The NYSDOH will utilize information provided in this table to assess the applicable penalties outlined in section VII D of the RFP.
Note when the Contractor assigns a staff resource to cover several roles, that person’s daily rate should be divided across the roles according to the number of hours needed to successfully perform the function of each role.   However, a key or core role cannot be shared by individuals. For planning purposes, a work day is considered 8 hours for contractor staff.   

	Role
	Type
	Daily Rate Per Full Time Equivalent (FTE) *

	Technical Architect
	Key Staff
	

	Data Architect
	Key Staff
	

	Extract, Transform, and Load (ETL) Architect
	Key Staff
	

	Data Access Architect
	Key Staff
	

	Metadata architect
	Key Staff
	

	Project Manager
	Key Staff
	

	Senior ETL Developer
	Core Staff
	

	Senior Query/Report Developer
	Core Staff
	

	Senior Data Modeler
	Core Staff
	

	Senior DBA
	Core Staff
	

	Senior Business Analyst
	Core Staff
	

	Senior Quality Assurance Specialist
	Core Staff
	

	security officer
	Core Staff
	


* The daily rate is fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   

Operations - Fixed Administrative Fee
PRICING SCHEDULE C.5
The NYSDOH preserves the option to receive line item reports on all costs.

Contract Year 6 - (July 2014 to June 2015)   
	Pricing Elements
	
	
	
	

	
	
	
	
	

	Personnel-Related Costs*
	
	
	
	$

	
	
	
	
	

	Equipment Costs
	
	
	
	$

	
	
	
	
	

	Facility Costs
	
	
	
	$

	
	
	
	
	

	Other Operations Costs
	
	
	
	$

	
	
	
	
	

	Subcontracts
	
	
	
	$

	
	
	
	
	

	Corporate Allocations @ __________%
	
	
	
	$

	
	
	
	
	

	Markup @ __________%
	
	
	
	$

	
	
	
	
	

	Total Annual Price (Carry to Schedule A)
	
	
	
	$

	
	
	
	
	


*Enter daily rates for Key and Core Staff in Schedule C.5a

Operations - Fixed Administrative Fee

PRICING SCHEDULE C.5a

The following table must be completed by all Offerors to indicate each staffing role and their associated payment rates. The NYSDOH will utilize information provided in this table to assess the applicable penalties outlined in section VII D of the RFP.
Note when the Contractor assigns a staff resource to cover several roles, that person’s daily rate should be divided across the roles according to the number of hours needed to successfully perform the function of each role.   However, a key or core role cannot be shared by individuals. For planning purposes, a work day is considered 8 hours for contractor staff.   

	Role
	Type
	Daily Rate Per Full Time Equivalent (FTE) *

	Technical Architect
	Key Staff
	

	Data Architect
	Key Staff
	

	Extract, Transform, and Load (ETL) Architect
	Key Staff
	

	Data Access Architect
	Key Staff
	

	Metadata architect
	Key Staff
	

	Project Manager
	Key Staff
	

	Senior ETL Developer
	Core Staff
	

	Senior Query/Report Developer
	Core Staff
	

	Senior Data Modeler
	Core Staff
	

	Senior DBA
	Core Staff
	

	Senior Business Analyst
	Core Staff
	

	Senior Quality Assurance Specialist
	Core Staff
	

	security officer
	Core Staff
	


* The daily rate is fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   

Operations - System Change Management Staff Price 

PRICING SCHEDULE D.1
The NYSDOH preserves the option to receive line item reports on all costs.

Contract Year 1 - (July 2009 to June 2010)   
	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours 


	Total Annual 

Price

A  x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs. Total hours presented in Column C MUST TOTAL 27,000 hours.
Operations - System Change Management Staff Price 

PRICING SCHEDULE D.2
Contract Year 2 - (July 2010 to June 2011)   

	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours 


	Total Annual 

Price

A  x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs. Total hours presented in Column C MUST TOTAL 27,000 hours.
Operations - System Change Management Staff Price  

PRICING SCHEDULE D.3
Contract Year 3 - (July 2011 to June 2012)   
	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours


	Total Annual

Price

A x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.  Total hours presented in Column C MUST TOTAL 27,000 hours.
Operations - System Change Management Staff Price

PRICING SCHEDULE D.4
Contract Year 4 - (July 2012 to June 2013)   

	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours 


	Total Annual 

Price

A x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   Total hours presented in Column C MUST TOTAL 27,000 hours.
Operations - System Change Management Staff Price

PRICING SCHEDULE D.5
Contract Year 5 - (July 2013 to June 2014)   

	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours


	Total Annual

Price

A x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   Total hours presented in Column C MUST TOTAL 27,000 hours.
Operations - System Change Management Staff Price

PRICING SCHEDULE D.6
Contract Year 6 - (July 2014 to June 2015)   

	Labor Category
	(A)

Hourly

Rate
	
	(B)

Number of Staff
	(C)

Annual Hours


	Total Annual

Price

A x C

	
	
	
	
	
	

	Database Administrator 
	$
	
	
	 
	$

	ETL Developer
	$
	
	
	 
	$

	Query/Report Developer
	$
	
	
	 
	$

	Programmer/Analyst
	$
	
	
	 
	$

	Total System change management Price (Annual)

(Carry to Pricing Schedule A)
	
	
	 
	27,000
	$

	
	
	
	
	

	
	
	
	
	


The hourly rate is a fully loaded rate and includes all personnel, overhead, indirect, travel, profit, equipment usage, and other miscellaneous costs.   Total hours presented in Column C MUST TOTAL 27,000 hours.






